PRIVATE ADVERTISEMENTS.

"I intend moving the Hon'ble the Chief Court of Mysore to enrol me as an Advocate thereof." E. D. MONTEIRO.

I intend moving the Hon'ble the Chief Court of Mysore for my enrolment as an Advocate thereof. H. SUBBA RAO, B.A., B.L.

THE BANK OF MYSORE, LIMITED, BANGALORE.

Statement of the affairs of the Bank of Mysore, Limited, for the week ending 31st July 1924, published under Article 141 of the Articles of Association.

LIABILITIES		Rs.	ASSETS	Rs.
To Capital Receipts	...	20,00,000	By cash in hand and at Bankers	19,70,751
,, Reserve Funds	...	13,75,000	,, loans and cash credit accounts	1,06,68,028
,, Public and other deposits	...	1,53,71,514	,, bills discounted ...	3,18,443
,, Sundries	...	2,96,813	,, investments	54,03,233
			,, balance at Agencies ...	4,276
(Annas and pies omitted).			,, dead stock	6,06,077
			,, sundries	72,519
Total	...	1,90,43,327	Total	... 1,90,43,327

P. W. O'BRIEN,
Offg. *Manager.*

ENGINEERING DEPARTMENT.

KOLAR DIVISION.

Dated 28th July 1924.

Notice is hereby given that fresh sealed tenders will be received at the office of the Executive Engineer, Kolar Division, up to 5 P.M. on the 25th August 1924, for improving Sri Venkataramanaswamy's Temple at Thalakayalakonda, Sidlaghatta Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1925.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Kolar, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement that the work will be carried out at so much per cent below the sanctioned rates.

4. Each tender must be accompanied by a deposit of rupees five hundred (500) in cash, or Government promissory notes, as earnest money, and be superscribed "Tender for improving Sri Venkataramanaswamy's Temple at Thalakayalakonda, Sidlaghatta Taluk, in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Approximate estimate of quantities relating to the work of improving the Sri Venkataramanaswamy's Temple at Thalakayalakonda, Sidlaghatta Taluk.

Serial No.	Items of work	Unit	Dismantling old dilapidated mantaps	Reconstructing the old mukhadwaram with two new side-rooms using old materials	Constructing a Vahanasala and a room attached to it	Constructing a Kalyana Mantapam	Constructing a Bhojanasala with kitchen and store room	Constructing Yagasala and Alwar's temple	Compound wall	Grand Total	Rate
			Quantity	Quantity	Quantity	Quantity	Quantity	Quantity	Quantity	Quantities	Rs. a. p.
1	Dismantling old mantaps, walls and roof, etc., and removing the stuff to some distance and using the same for bringing up the low portions of the Compound.	Sqr.	37·03	....	....	.....	....	....	....	37·03	6 0 0
2	Dismantling old compound walls and removing the stone to some distance from the premises.	100 C.ft.	47·10	.....	....	....	....	....	....	47·10	1 8 0
3	Clearing site of boulders, etc., on the north-east corner of the compound and widening the car road on the north-west corner.	....	Lumpsum	....	....	....	....	....	....	Lumpsum	Lumpsum Rs. 75
4	Benching rock as per detailed estimate ..	....	.....	Lumpsum	....	....	....	....	....	,,	,, 20
5	Erecting mukhadwaram as per detailed estimate with old materials.	....	....	Lumpsum	....	....	....	....	....	,,	,, 60
6	Burnt stone in chunam	100 C.ft.	....	2·21	14·12	7 58	32·01	21·18	....	77·10	23 0 0
7	Burnt brick in mortar	,,	....	4·49	1·19	....	4·09	....	....	10·37	25 0 0
8	Burnt stone slabs 6" thick dressed including chunam pointing.	100 S.ft.	....	3·14	4·74	2·19	14·47	6·40	....	30·94	50 0 0
9	Burnt stone slabs 4½" to 6" thick dressed including chunam pointing.	,,	.....	....	6·25	5·04	26·88	6·25	....	44·42	31 4 0
10	Burnt stone slabs 9" thick 1' broad dressed for beams including chanam pointing.	,,	....	0·66	1·00	0·72	3·99	1·45	....	7·82	100 0 0
11	Roofing slabs using old available slabs including chunam pointing.	,,	....	2·86	....	....	....	262,	....	5·48	15 0 0
12	Roofing with brick concrete including plastering ..	Sqr.	....	6 92	....	.....	....	.....	....	6·92	15 0 0
13	Concrete with brick in chunam including plastering	,,	....	....	10·15	8·65	45 92	13 75	....	78·47	22 0 0
14	Parapets bricks in chunam 9" x 2' x 0" with coping and plastering complete.	R.ft.	.....	116	88	62	266	120	....	652	0 12 0
15	Plastering with chunam	Sqr.	....	17·88	3·59	....	13·82	....	....	35·29	3 0 0
16	Pointing with chunam	,,	....	2·38	16·02	4·65	19·08	20·98	28·60	91·71	2 8 0
17	White-washing	,,	....	17·88	3·59	....	....	....	....	21·47	0 4 0
18	Teakwood doors with 1½" thick batten shutters with locking arrangements, etc., and painting complete	S.ft.	....	36	76	....	54	36	....	202	2 8 0
19	Teakwood windows with button shutter, iron bars, etc., including painting.	,,	....	18	18	....	52	56	....	141	3 0 0
20	Providing locks, iron bars, wood pegs in walls and iron rings in roofs for hanging lights, etc.	....	....	Lumpsum	Lumpsum	Lumpsum	Lumpsum	Lumpsum	....	Lumpsum	Lumpsum Rs. 8
21	Earthenware rain water spouts for the roof ..	No.	....	8	7	8	22	10	....	55	0 8 0
22	Lamp post with lanterns	,,	....	3	1	1	2	1	....	8	15 0 0
23	Junglewood gate for the mukhadwaram ..	S.ft.	....	48	....	.....	....	....	....	48	2 0 0
24	Earthwork	100 C.ft.	....	....	3·98	3 65	18·77	3·11	6·71	36·22	0 11 0
25	Burnt stone in mud using new stones ..	,,	....	....	.....	.....	....	....	28·35	28 35	19 0 0
26	Do old available stones ..	,,	....	....	....	.....	....	....	28·35	28·35	....
27	Coping with burnt stone jelly and mortar ..	R.ft.	....	....	....	.....	.....	....	2·26	2·26	0 4 6
28	Gate pillars	....	....	....	....	.....	....	....	Lumpsum	Lumpsum	L. S. Rs. 25
29	Flat iron gate	S.ft.	....	....	.....	.....	....	.....	36	36	2 8 0
30	Cut stone pillars 9" square	C.ft.	....	....	.....	17	.....	17	....	34	2 0 0
31	Burnt stone in mud	100 C.ft.	....	....	....	.....	12·72	....	....	12·72	19 0 0
32	Providing a cistern as per details	....	....	....	.....	.....	Lumpsum	....	....	Lumpsum	20 0 0
33	Providing mortar and pestle stones ..	No.	....	....	....	.....	2	.....	.....	2	4 0 0
34	Do skylight one in each room ..	,,	....	....	....	.....	2	1	.. .	3	20 0 0